BID/RFP ADDENDUM

DATE: 4/11/16
BID/RFP No: 2016-05
BID/RFP TITLE: CHILLER AFD

ADDENDUM 1

This addendum contains clarification and additional information, which modifies the conditions of the above referenced BID/RFP as follows:

1. PROJECT PROPOSITION 39 BUDGET COSTS: The District has, pursuant to the implementation of Proposition 39, The California Clean Energy Jobs Act and the California Community Colleges Proposition 39 Implementation Guidelines, received a grant for District energy related projects that are undertaken and completed by June 24, 2016. The budget for the project is $93,372.00, with an energy savings of 6,714 KWh.

2. NAM = Newcomb/Anderson/McCormick

Delete on Scope Of Work:

1. Remove: Replace gskets on chiller
2. Remove: Remove the existing Trane controller and install new Adaptiview controller, This will include new sensors, control boards, and transducers.
3. Remove: Install and load up the new software.
4. Duplicated wording: Pressurize chiller with nitrogen and leak check.

SPECIAL NOTE:

It is the responsibility of each Bidder to acknowledge all addenda by signing below and submitting a copy of each addendum with their respective bid.

I HAVE READ AND UNDERSTAND THESE MODIFICATIONS TO THE ABOVE BID: ____________________________

All other bidding contract and construction drawing documents, stipulations, dated and times remain unchanged, in full effect and by reference become a part of this addendum.