



MERCED COMMUNITY COLLEGE DISTRICT

Chuck Hergenraeder, Purchasing Manager

3600 M Street, Merced, California 95348-2898

Telephone: 209/384-6300 • Fax: 209/384-6310

BID ADDENDUM

DATE: 8/31/17

BID No: 2017-12

BID TITLE: HVAC

ADDENDUM 1

This addendum contains clarification and additional information, which modifies the conditions of the above referenced BID as follows:

1. PROJECT SCOPE, Page 122, description 1. A & B: 8 Location, Quantity shall be 24 units, including add alternates.
2. Priority 4 on UNIT TABLE A, LRC, page 127, Please show as Add Alternate (1) contingent on approval of Prop 39 funding to ADD: (7) indoor units, tied to outdoor units, (4) TBAR (3) Exposed.
3. Priority 5 on UNIT TABLE A, LRC, page 127, Change To: 5 Split System, 1 Data Aire, inside split air handling unit.
4. Priority 7 on UNIT TABLE, Stadium Press Box. Please show as Add Alternate (2) contingent on approval of Prop 39 funding to CHANGE TO INCLUDE: (1) condenser and (3) Ductless units (Mitsubishi or Daikin are acceptable. Abandon existing Unit line set covers.
5. Provide chemical flush on all refrigerants lines.

SPECIAL NOTE:

It is the responsibility of each Bidder to acknowledge all addenda by signing below and submitting a copy of each addendum with their respective bid.

I HAVE READ AND UNDERSTAND THESE MODIFICATIONS TO THE ABOVE BID: _____

All other bidding contract and construction drawing documents, stipulations, dated and times remain unchanged, in full effect and by reference become a part of this addendum.